PAT McCRORY

Governor

NICHOLAS J. TENNYSON

Secretary

Transportation

July 14, 2016

To Prospective Bidders

Subject: Addendum 2 for: Patching
Contract No.: DMO00177

WBS Element:  2017CPT.13.03.10571, 2017CPT.13.03.20571, 2017CPT.13.03.20572,
2017CPT.13.07.11001, 2017CPT.13.07.21001, and 2017CPT.13.07.21002

Route: Various
Location: Various
County: Madison and Yancey

This letter is to advise all prospective bidders of the following contract addendum.

e The Department has issued a revised contract proposal. This revised proposal will cover
the following contract changes:

e Goals have been changed to MBE 7% and WBE 7% as stated in addendum 1

e The let date for the subject project has been moved to August 3, 2016 to allow potential
bidders time to solicit MBE/WBE subcontractors.

e The overall completion date for this contract has been moved to June 1, 2017.

e ICT Number 2 has been added to this contract.

Only contract proposals shown as ***REVISED*** on the cover sheet will be considered for
award.

This addendum officially becomes a part of the contract bid document. If this office can provide
additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

DocuSigned by:
45D3FED3257B4CA...

M.K. Calloway
Division Project Manager

cc: Mr. J.J. Swain, Jr., P.E., Division Engineer
Mr. R.A. Tipton, P.E, PLS, Division Construction Engineer
Mr. M.T. Gibbs, P.E., Division Maintenance Engineer
Mr. R.J. McKinney, P.E., Resident Engineer
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